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Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SACRAMENTO COUNTY ON
ROUTE 50 FROM 65TH STREET UNDERCROSSING TO 040 KM EAST OF MANLOVE PEDESTRIAN
OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on April 6, 2004.
This addendum is being issued to revise the Project Plans and the Notice to Contractors and Special Provisions.
Project Plan Sheet 5 is revised asfollows:

"Each "Detector Handhole" is replaced with a "Shoulder Termination" as shown in the Details on
Standard Plan ES-5E."

Inthe NOTICE TO CONTRACTOR, the seventh paragraph is replaced as follows:

"At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the
following Class C licenses; C-32, C-61D06."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," isreplaced as attached:

In the Special Provisions, Section 10-3.06, "DETECTORS," the second paragraph is revised as follows:

"L oop detector lead-in cable shall be Type B. Slots shall be filled with elastomeric sealant or hot melt
rubberized asphalt sealant."
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To Proposal and Contract book holders:
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receivesit. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachment



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of
Completion," and in Section 8-1.07, "Liquidated Damages,” of the Standard Specifications and these special provisions.

After the contract has been approved by the Attorney Genera or the attorney appointed and authorized to represent
the Department of Transportation, the Contractor shall begin work within 15 calendar days after approval of the contract,
or within 5calendar days after the State of California 2004/2005 Fiscal Year Budget Act becomes law, or on
July 1, 2004, whichever occurs later.

No work shall be performed on this project before July 1, 2004, unless budget capacity becomes available in the
2003/2004 Fiscal Year Budget and the Engineer and Contractor have mutually agreed on a start date following contract
approval.

If the 2004/2005 Fiscal Year Budget Act does not become law by August 1, 2004, and no work on the contract has
been performed, the Contractor may elect to terminate the contract at no cost to the State. This election to terminate will
not prejudice the Contractor's performance and payment securities or its rights to participate in future bidding for the
project. If the Contractor elects to terminate the contract as provided, notification of the termination shall be submitted
by U.S. Postal Service certified mail, with return receipt and certificate of mailing, to the Department of Transportation,
Division of Office Engineer, (MS 43), 1727 30th Street, Sacramento, CA 95816, and postmarked before the effective
date the 2004/2005 Fiscal Y ear Budget Act becomes law.

This work shall be diligently prosecuted to completion before the expiration of WORKING DAY 'S beginning on
the day the Contractor begins work as mutually agreed between the Engineer and the Contractor, or, the later of "A", "B"
or "C" asfollows:

A. July 1, 2004 if the 2004/2005 Fiscal Year Budget Act becomes law before July 1, 2004, and the contract has
been approved by the Attorney General or the attorney appointed and authorized to represent the Department of
Transportation; or

B. thefifth caendar day after the 2004/2005 Fiscal Y ear Budget Act becomes law on or after July 1, 2004, and the
contract has been approved by the Attorney General or the attorney appointed and authorized to represent the
Department of Transportation; or

C. beginning on the fifteenth calendar day after the contract has been approved by the Attorney Genera or the
attorney appointed and authorized to represent the Department of Transportation.

The Contractor shall pay to the State of Californiathe sum of $1200 per day, for each and every calendar day's delay
in finishing the work in excess of the number of working days prescribed above.

Work performed in conformance with the contract after July 1, 2004, will be considered authorized work and will be
paid for as provided in the contract when the 2004/2005 Fiscal Year Budget Act becomes law and the contract is
approved.

The Department will notify the Contractor when the 2004/2005 Fiscal Y ear Budget Act becomes law.
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